


				Infrastructure Engineering & Construction LLC		Deztex Industrial Services LLC dba RAMTEX		Apex Alliance, LLC		Engineer's Estimate	
Item No.	Description	Unit	Estimated Quantity	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount
A-01	Mobilization	LS	1.00	\$20,516.00	\$20,516.00	\$21,200.96	\$21,200.96	\$4,650.00	\$4,650.00	\$17,000.00	\$17,000.00
A-02	Storm Water Pollution Prevention Plan	LS	1.00	\$11,796.00	\$11,796.00	\$9,207.98	\$9,207.98	\$5,245.00	\$5,245.00	\$10,000.00	\$10,000.00
A-03	Trench Safety	LS	1.00	\$3,146.00	\$3,146.00	\$0.00	\$0.00	\$7,540.00	\$7,540.00	\$5,000.00	\$5,000.00
A-04	Flood Protection Wall around Main Electrical Building and Generator Building including reinforced concrete wall and foundation, sliding access gate, and stop log gate in accordance with the Contract Documents and complete in place.	LS	1.00	\$186,385.00	\$186,385.00	\$200,069.17	\$200,069.17	\$296,920.00	\$296,920.00	\$255,000.00	\$255,000.00
A-05	Civil/Site Work for Main Electrical Building and Generator Building including concrete sump, two sump pumps, grading, concrete access road, and paving in accordance with the Contract Documents and complete in place.	LS	1.00	\$66,354.00	\$66,354.00	\$94,717.31	\$94,717.31	\$79,640.00	\$79,640.00	\$12,000.00	\$12,000.00
A-06	Electrical Improvements in Main Electrical Bulding in accordance with the Contract Documents and complete in place.	LS	1.00	\$47,453.00	\$47,453.00	\$49,154.57	\$49,154.57	\$46,850.00	\$46,850.00	\$60,000.00	\$60,000.00
A-07	Raise Diesel Tank including modifications to doncrete pad in accordance with the Contract Documents and complete in place.	LS	1.00	\$36,814.00	\$36,814.00	\$20,639.23	\$20,639.23	\$21,218.00	\$21,218.00	\$17,000.00	\$17,000.00
A-08	Owner Directed Items	LS	1.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
ALLOWANCE ITEMS											
	None										
A	TOTAL BASE BID AMOUNT				\$ 522,464.00		\$ 544,989.22		\$ 612,063.00		\$ 526,000.00
B	Add (+) or Deduct (-)**										
C	TOTAL AMOUNT BID (A + B)				\$ 522,464.00		\$ 544,989.22		\$ 612,063.00		\$ 526,000.00

\*\* Provision is made for Bidder to include an addition or deduction in his bid, if he wishes, to reflect any last minute adjustments in price. The addition or deduction, if made, will be applied proportionately to the bid for item A or B as applicable.



06-15-2021

FREESE AND NICHOLS, INC.  
TEXAS REGISTERED  
ENGINEERING FIRM  
F-2144

RESOLUTION NO. 21-156

WHEREAS, the City of Beaumont solicited bids for furnishing all labor, materials, equipment, and supplies for the Pine Street Electrical Building Flood Protection Improvements Project; and,

WHEREAS, Infrastructure Engineering & Construction, LLC, of Houston, Texas, submitted a bid in the amount of \$522,464.00; and,

WHEREAS, the City Council is of the opinion that the bid submitted by Infrastructure Engineering & Construction, LLC, of Houston, Texas, is the lowest responsible bidder providing services at the best value to the City and should be accepted;

NOW, THEREFORE, BE IT RESOLVED BY THE

CITY COUNCIL OF THE CITY OF BEAUMONT:

THAT the statements and findings set out in the preamble to this resolution are hereby, in all things, approved and adopted; and,


THAT the City Council hereby approves the award of a contract to Infrastructure Engineering & Construction, LLC, of Houston, Texas, in the amount of \$522,464.00, for the Pine Street Electrical Building Flood Protection Improvements Project; and,

BE IT FURTHER RESOLVED THAT the City Manager be and he is hereby authorized to execute a contract with Infrastructure Engineering & Construction, LLC, of Houston, Texas, for the purposes described herein.

The meeting at which this resolution was approved was in all things conducted in strict compliance with the Texas Open Meetings Act, Texas Government Code, Chapter 551.

PASSED BY THE CITY COUNCIL of the City of Beaumont this the 29th day of  
June, 2021.



  
- Mayor Robin Mouton -