



00 41 16 "Bid Form Exhibit A"
City of Beaumont
Loeb Groundwater Facility Chemical Improvements
BMT20512
Bid Date: 2/11/2021

				MK Constructors		Preferred Industrial Contractors		Allco		Engineer's Estimate	
Item No.	Description	Unit	Estimated Quantity	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount
1	Mobilization	LS	1.00	\$32,250.00	\$32,250.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$26,018.06	\$29,920.77
2	Chemical Storage, Feed, and Injection System	LS	1.00	\$333,750.00	\$333,750.00	\$323,473.00	\$323,473.00	\$444,342.00	\$444,342.00	\$203,928.00	\$269,694.78
3	Electrical	LS	1.00	\$279,000.00	\$279,000.00	\$87,856.00	\$87,856.00	\$240,000.00	\$240,000.00	\$248,560.00	\$328,720.60
ALLOWANCE ITEMS											
	None										
A	TOTAL BASE BID AMOUNT				\$ 645,000.00		\$ 436,329.00		\$ 704,342.00		\$ 628,336.15
B	Add (+) or Deduct (-)**										
C	TOTAL AMOUNT BID (A + B)				\$ 645,000.00		\$ 436,329.00		\$ 704,342.00		\$ 628,336.15

** Provision is made for Bidder to include an addition or deduction in his bid, if he wishes, to reflect any last minute adjustments in price.
The addition or deduction, if made, will be applied proportionately to the bid for item A or B as applicable.



03-10-2021



FREESE AND NICHOLS, INC.
TEXAS REGISTERED
ENGINEERING FIRM
F-2144