

March 2, 2021



Ms. Amelia Villarreal, P.E.
City Engineer
City of Beaumont
801 Main Street
Beaumont, Texas 77701

Re: City of Beaumont
Lift Station & WWTP Repairs
Tropical Storm Harvey
Group 4 Lift Stations
Bid No. WU0121-10

Dear Ms. Villarreal,

Based on a review of the bids received on February 25, 2021, and qualifications of the low bidder, it is our recommendation that the above referenced project be awarded for Base Bid Items 1 thru 18 to Brystar Contracting, Inc. in the amount of \$1,320,000.00. See attached Bid Tabulation.

Sincerely,
SCHAUMBURG & POLK, INC.

A handwritten signature in blue ink, appearing to read "Nestor Barroeta", with a long horizontal flourish extending to the right.

Nestor Barroeta
Project Manager

**BID TABULATION
CITY OF BEAUMONT, TEXAS
LIFT STATION & WWTP REPAIR
TROPICAL STORM HARVEY
GROUP 4 LIFT STATION
BID No. WU0121-10**

BID OPENING DATE: Thursday, February 25, 2021 @ 2:00 PM

Item	Qty	Unit	Description	Brystar Contracting, Inc. 8385 Chemical Rd. Beaumont, TX 77705		BDS Constructors LLS dba MK Constructors PO Box 1208 Vidor, TX 77662		Placo, Ltd. 11939 Latherwood Dr. Lumberton, TX 77657		McDonalds Municipal and Industrial 5044 Timber Creek Houston, TX 77017	
				Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total
BASE BID ITEMS											
1.	1	LS	Mobilization, including payment bond, performance bond, insurance, moving equipment to project, and demobilization, all in strict conformance with plans and specifications; NOT TO EXCEED 3% OF TOTAL PROJECT BID for,	\$38,000.00	\$38,000.00	\$40,306.00	\$40,306.00	\$34,000.00	\$34,000.00	\$46,008.00	\$46,008.00
2.	1	LS	Carpenter Road Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, remove and replace pump motor no. 2, bypass pumping, miscellaneous site improvements and surface restoration, all in accordance with the plans and specifications for,	\$100,000.00	\$100,000.00	\$117,826.00	\$117,826.00	\$101,300.03	\$101,300.03	\$99,812.00	\$99,812.00
3.	1	LS	Charles Street Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$80,000.00	\$80,000.00	\$90,528.00	\$90,528.00	\$93,668.43	\$93,668.43	\$99,131.00	\$99,131.00
4.	1	LS	Collier Park Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; all in strict accordance with plans and specifications for,	\$47,000.00	\$47,000.00	\$64,766.00	\$64,766.00	\$68,793.74	\$68,793.74	\$41,312.00	\$41,312.00
5.	1	LS	Country Club Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements, and surface restoration, all in strict accordance with plans and specifications for,	\$87,000.00	\$87,000.00	\$96,660.00	\$96,660.00	\$102,412.56	\$102,412.56	\$96,812.00	\$96,812.00
6.	1	LS	Fire Training Grounds Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements, and surface restoration, all in strict accordance with plans and specifications for,	\$74,000.00	\$74,000.00	\$85,455.00	\$85,455.00	\$83,092.80	\$83,092.80	\$94,812.00	\$94,812.00
7.	1	LS	Forest Glen Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, replace wet well, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$80,000.00	\$80,000.00	\$83,372.00	\$83,372.00	\$85,242.27	\$85,242.27	\$105,312.00	\$105,312.00
8.	1	LS	Hillcrest Drive Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements, and surface restoration all in strict accordance with plans and specifications for,	\$70,000.00	\$70,000.00	\$75,453.00	\$75,453.00	\$77,875.02	\$77,875.02	\$93,812.00	\$93,812.00
9.	1	LS	Holiday Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$83,000.00	\$83,000.00	\$83,711.00	\$83,711.00	\$88,008.85	\$88,008.85	\$101,562.00	\$101,562.00

**BID TABULATION
CITY OF BEAUMONT, TEXAS
LIFT STATION & WWTP REPAIR
TROPICAL STORM HARVEY
GROUP 4 LIFT STATION
BID No. WU0121-10**

BID OPENING DATE: Thursday, February 25, 2021 @ 2:00 PM

Item	Qty	Unit	Description	Brystar Contracting, Inc. 8385 Chemical Rd. Beaumont, TX 77705		BDS Constructors LLS dba MK Constructors PO Box 1208 Vidor, TX 77662		Placo, Ltd. 11939 Latherwood Dr. Lumberton, TX 77657		McDonalds Municipal and Industrial 5044 Timber Creek Houston, TX 77017	
				Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total
10.	1	LS	Major Drive Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$75,000.00	\$75,000.00	\$87,210.00	\$87,210.00	\$89,239.21	\$89,239.21	\$95,812.00	\$95,812.00
11.	1	LS	Martin Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, remove and replace the two 7.5 Hp Hydromatic submersible pumps, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$89,000.00	\$89,000.00	\$96,322.00	\$96,322.00	\$105,922.33	\$105,922.33	\$95,812.00	\$95,812.00
12.	1	LS	Oak Ridge Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$77,000.00	\$77,000.00	\$88,558.00	\$88,558.00	\$85,765.79	\$85,765.79	\$97,812.00	\$97,812.00
13.	1	LS	Pine Haven Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$74,000.00	\$74,000.00	\$82,316.00	\$82,316.00	\$83,246.68	\$83,246.68	\$99,712.00	\$99,712.00
14.	1	LS	San Anselmo Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including modifying existing electrical rack, remove and replace the two 2 Hp Hydromatic submersible grinder pumps, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$70,000.00	\$70,000.00	\$69,030.00	\$69,030.00	\$104,780.26	\$104,780.26	\$53,312.00	\$53,312.00
15.	1	LS	Tram Road Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$75,000.00	\$75,000.00	\$81,050.00	\$81,050.00	\$82,775.03	\$82,775.03	\$95,812.00	\$95,812.00
16.	1	LS	Voth Road Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$74,000.00	\$74,000.00	\$81,292.00	\$81,292.00	\$82,306.85	\$82,306.85	\$95,812.00	\$95,812.00
17.	1	LS	Walker Road Lift Station. Furnish all labor, equipment and materials to remove and replace existing electrical equipment; including constructing a new elevated galvanized steel platform and electrical rack, bypass pumping, miscellaneous site improvements and surface restoration, all in strict accordance with plans and specifications for,	\$77,000.00	\$77,000.00	\$84,903.00	\$84,903.00	\$84,976.30	\$84,976.30	\$95,812.00	\$95,812.00
18.	1	ALLOW	Contingency - Unforeseen work as directed by the Owner not to exceed	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
BASE BID TOTAL (ITEMS 1-18)				\$1,320,000.00		\$1,458,758.00		\$1,503,406.15		\$1,558,469.00	

**BID TABULATION
CITY OF BEAUMONT, TEXAS
LIFT STATION & WWTP REPAIR
TROPICAL STORM HARVEY
GROUP 4 LIFT STATION
BID No. WU0121-10**

BID OPENING DATE: Thursday, February 25, 2021 @ 2:00 PM

Item	Qty	Unit	Description	Brystar Contracting, Inc. 8385 Chemical Rd. Beaumont, TX 77705		BDS Constructors LLS dba MK Constructors PO Box 1208 Vidor, TX 77662		Placo, Ltd. 11939 Latherwood Dr. Lumberton, TX 77657		McDonalds Municipal and Industrial 5044 Timber Creek Houston, TX 77017	
				Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total
			Acknowledged Addendum No's. 1 -4	Y		Y		Y		Y	
			Required Forms Checklist	Y		Y		Y		Y	
			Bid	Y		Y		Y		Y	
			Bid Schedule	Y		Y		Y		Y	
			Bid Summary	Y		Y		Y		Y	
			Corporate Resolution	Y		Y		Y		Y	
			Bid Bond	Y		Y		Y		Y	
			Information Required of Bidder	Y		Y		Y		Y	
			Conflict of Interest Questionnaire	Y		Y		Y		Y	
			Statement of City Charter Provisions on Conclit of Interst	Y		Y		Y		Y	
			Insurance Verfication Affidavit	Y		Y		Y		Y	
			MBE Schedule C	Y		Y		Y		Y	
			House Bill 89 (HB 89) Verification	Y		Y		Y		Y	
			Non-Collusion Affidavit	Y		Y		Y		Y	

The Bid Proposals submitted have been reviewed, and to the best of my knowledge this is an accurate tabulation of the Bids received.



Signature

Date _____