

March 2, 2021



Ms. Amelia Villarreal, P.E.  
City Engineer  
**City of Beaumont**  
801 Main Street  
Beaumont, Texas 77701

Re: City of Beaumont  
Lift Station & WWTP Repairs  
Tropical Storm Harvey  
Group 2 Lift Stations  
Bid No. WU0121-11/FEMA Project #s 13512, 13477, 13510

Dear Ms. Villarreal,

Based on a review of the bids received on February 25, 2021, and qualifications of the low bidder, it is our recommendation that the above referenced project be awarded for Base Bid Items 1 thru 5 to Placo, Ltd. in the amount of \$671,493.01. See attached Bid Tabulation.

Sincerely,  
SCHAUMBURG & POLK, INC.

A handwritten signature in blue ink, which appears to read "Nestor Barroeta", is written over the typed name and title.

Nestor Barroeta  
Project Manager

**BID TABULATION  
CITY OF BEAUMONT, TEXAS  
LIFT STATION & WWTP REPAIR  
TROPICAL STORM HARVEY  
GROUP 2 LIFT STATIONS  
BID No. WU0121-11**

**BID OPENING DATE: Thursday, February 25, 2021 @ 2:00 PM**

Item	Qty	Unit	Description	Placo, Ltd. 11939 Latherwood Dr. Lumberton, TX 77657		BDS Constructors LLS dba MK Constructors PO Box 1208 Vidor, TX 77662	
				Unit Price	Item Total	Unit Price	Item Total
BASE BID ITEMS							
1.	1	LS	Mobilization, including payment bond, performance bond, insurance, moving equipment to project, and demobilization, all in strict conformance with plans and specifications; NOT TO EXCEED 3% OF TOTAL PROJECT BID for,	\$15,000.00	\$15,000.00	\$22,443.00	\$22,443.00
2.	1	LS	Tyler Street Lift Station (FEMA Project No. 13512). Furnish all labor, equipment and materials to remove and replace existing electrical equipment, remove and replace pump no. 1 & no. 2 and power leads, install flood barrier system, bypass pumping and startup, all in accordance with the plans and specifications for,	\$166,817.28	\$166,817.28	\$207,270.00	\$207,270.00
3.	1	LS	Bennett Road Lift Station (FEMA Project No. 13477). Furnish all labor, equipment and materials to remove and replace existing electrical equipment including constructing a new elevated galvanized steel platform and electrical rack, remove and replace the two 5Hp submersible pumps and power leads and the two 20Hp submersible pumps and power leads, bypass pumping and startup, all in strict accordance with plans and specifications for,	\$233,563.22	\$233,563.22	\$258,738.00	\$258,738.00
4.	1	LS	Stonetown Lift Station (FEMA Project No. 13510). Furnish all labor, equipment and materials to remove and replace existing electrical equipment including constructing a new elevated galvanized steel platform and electrical rack, remove and replace the two 15Hp submersible pumps and power leads, bypass pumping and startup, all in strict accordance with plans and specifications for,	\$206,112.51	\$206,112.51	\$229,676.00	\$229,676.00
5.	1	ALLOW	Contingency - Unforeseen work as directed by the Owner not to exceed	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
BASE BID TOTAL (ITEMS 1-5)				\$671,493.01		\$768,127.00	
Acknowledge Addendum No.1				Y		Y	
Acknowledge Addendum No.2				Y		Y	
Required Forms Checklist				Y		Y	
Bid				Y		Y	
Bid Schedule				Y		Y	
Bid Summary				Y		Y	
Corporate Resolution				Y		Y	
Bid Bond				Y		Y	
Information Required of Bidder				Y		Y	
Conflict of Interest Questionnaire				Y		Y	
Statement of City Charter Provisions on Conflict of Interst				Y		Y	
Insurance Requirement Affidavit				Y		Y	
MBE Schedule C				Y		Y	
House Bill 89 (HB89) Verification				Y		Y	
Non-Collusion Form				Y		Y	

The Bid Proposals submitted have been reviewed, and to the best of my knowledge this is an accurate tabulation of the Bids received.



Signature

Date

*Jeffrey G. Beaver*

3-2-21